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CDSP SERVICE DOCUMENT 

TRANSITIONAL ARRANGEMENTS DOCUMENT 

Version: 3.0 

Effective date: 1 December 2018 

1 General 

1.1 Introduction 

1.1.1 This document (Document) is the DSC Transitional Arrangements Document referred to in 

GT Section D3.1.4(viii), Part I of the Transition Document, and Clause 3.3(g) of the DSC 

Terms and Conditions and is a CDSP Service Document. 

1.1.2 This Document is an integral part of and is incorporated in the DSC, and (to the extent 

provided in paragraph 3.3 of Part I of the Transition Document) has effect as if incorporated 

into the Transition Document. 

1.1.3 The version of this Document which is in force, and the date from which it is in force, is as 

stated above.  

1.2 Interpretation - general 

1.2.1 In this Document: 

(a) DSC means the contract which is constituted by the DSC Agreement, the DSC Terms 

and Conditions and each of the CDSP Service Documents; 

(b) Uniform Network Code or UNC means the uniform network code prepared pursuant 

to Standard Special Condition A11(6) of the gas transporter's licence, as from time to 

time modified, and as made contractually binding (as incorporated into an individual 

gas transporter's individual network code) by the relevant framework agreement; 

(c) DSC Terms and Conditions means the DSC Terms and Conditions as defined in 

and for the time being in force pursuant to GT Section D; 

(d) terms defined in or for the purposes of the DSC Terms and Conditions and not 

otherwise defined in this Document have the meanings given to them in the DSC 

Terms and Conditions; 

(e) terms defined in any other CDSP Service Document and not otherwise defined in this 

Document have the meanings given to them in that CDSP Service Document; and 

(f) the further provisions of the DSC Terms and Conditions as to interpretation apply.  

1.2.2 Pursuant to paragraph 1.2.1(d), in this Document, Customer, Charges and Costs have their 

respective meanings in the DSC Terms and Conditions (and are equivalent to 'Core 

Customer', 'CDSP Charges' and 'CDSP Costs' as defined in GT Section D).  

1.2.3 In the case of any conflict between the provisions of this Document and any other part of the 

DSC, the provisions of the DSC Terms and Conditions as to priority apply. 
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1.3 Amendment 

1.3.1 This Document may be amended in accordance with the applicable procedures contained in 

the Change Management Procedures. 

1.4 Interpretation - specific 

1.4.1 In this Document: 

(a) ASA means the AS agreement as defined in Standard Special Condition A15 of the 

Gas Transporter's Licence immediately prior to its replacement by Standard Special 

Condition A15A; 

(b) Implementation Date means the CDSP Implementation Date as defined in Part 1 of 

the Transition Document; 

(c) CDSP Modification has the meaning given to such term in Part 1 of the Transition 

Document; 

(d) CDSP Modification Date has the meaning given to such term in Part 1 of the 

Transition Document; 

(e) DSC Execution Date means 15 February 2017 or (if later) the date 44 days before 

the Implementation Date; 

(f) DSC Readiness Date means 15 March 2017 or (if later) the date 16 days before the 

Implementation Date; 

(g) Existing Activities means activities carried out by the Transporters under the UNC 

which (pursuant to the CDSP Modification) are to be carried out by the CDSP as 

Direct Functions or as functions otherwise assigned to the CDSP under the UNC; 

(h) Gas Transporter's Licence means a licence granted or treated as granted under 

Section 7(2) of the Gas Act 1986; 

(i) Non-Code User Pays Services Agreement means an agreement between Xoserve 

and a Shipper User entitled Framework Contract For The Provision Of Non-Code 

User Pays Services in relation to the provision by Xoserve of User Pays Non-Code 

Services; 

(j) Pre-DSC Agreement means the ASA, each Non-Code User Pays Services 

Agreement and each other agreement between Xoserve and a Shipper User in 

respect of the provision of a service by Xoserve; 

(k) First CDSP Year means the CDSP Year commencing on the Implementation Date; 

and 

(l) Xoserve means Xoserve Limited. 

1.4.2 References to an 'Old' or a 'New' provision of the UNC or other document are to such 

provision or document as in force respectively prior to and following the CDSP Modification. 
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1.4.3 References to the CDSP in the context of anything done or to be done before the 

Implementation Date are to Xoserve as the person which will become the CDSP on and from 

the Implementation Date. 

1.4.4 In this Document a term defined in a Pre-DSC Agreement, and not otherwise defined in or for 

the purposes of this Document, has the meaning given in such Pre-DSC Agreement.  

1.5 Scope and purpose 

1.5.1 The purpose of this Document is to set out the transitional arrangements that apply in relation 

to the implementation and commencement of the CDSP Modification and the execution and 

commencement of the DSC. 

1.5.2 This Document is organised as follows: 

(a) this paragraph 1 sets out general and background provisions; 

(b) paragraph 2 sets out the suspension or variation of certain New provisions of the 

UNC and provisions of the DSC until the Project Nexus Implementation Date; 

(c) paragraph 3 sets out commencement and transitional arrangements (other than 

financial) in respect of the UNC; 

(d) paragraph 4 sets out arrangements for execution of the DSC; 

(e) paragraph 5 sets out commencement and transitional arrangements (other than 

financial) in respect of the DSC; 

(f) paragraph 6 sets out commencement and transitional arrangements in respect of 

financial provisions of the UNC and the DSC;  

(g) paragraph 7 sets out arrangements relating to certain Costs in connection with the 

Nexus Modifications; and 

1.6 paragraph 8 sets out the arrangements concerning the CSS Bid Group and the DCC 

Contract.Further background 

1.6.1 The Transporters have, for the purposes of the CDSP Licence Condition, appointed Xoserve 

as the central data services provider. 

1.6.2 Until the Implementation Date, Xoserve: 

(a) is the Transporter Agency for the purposes of the UNC; 

(b) is engaged by the Transporters pursuant to the ASA; and 

(c) provides Non-Code User Pays Services to Shipper Users pursuant to User Pays 

Non-Code Services Agreements. 

1.6.3 User Pays Code Services provided prior to the Implementation Date are charged by Xoserve 

to the Transporters, and the Transporters in turn charge Shipper Users for such services as 

set out in the Agency Charging Statement and TPD Section B. 

1.7 Actions prior to CDSP Modification Date 
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1.7.1 Where, before the CDSP Modification Date or (as the case may be) the DSC Execution Date, 

the CDSP or another Party takes any action or does any other thing provided for in this 

Document, such action or thing shall be treated as having been done pursuant to this 

Document. 

1.7.2 Where, before the CDSP Modification Date or (as the case may be) the DSC Execution Date, 

the CDSP initiates (as contemplated by paragraph 1.7.1) any procedure for any Party or 

Parties to take any action or do any other thing required under this Document, time allowed to 

such Party or Parties for doing so shall be counted where it falls before (as well as after) the 

CDSP Modification Date or (as the case may be) the DSC Execution Date. 

2 Suspension of certain provisions until Nexus Implementation Date 

2.1 General 

2.1.1 Until the Project Nexus Implementation Date (as defined in GT Section C1 pursuant to 

Consent to Modify CM 55) the provisions of the UNC (as modified by the CDSP Modification) 

and of the DSC are varied or suspended as provided in this paragraph 2. 

2.1.2 Independent Gas Transporters will not be Parties to the UNC or Customers until this is 

required (on or before the Project Nexus Implementation Date) by a further Code 

Modification. 

2.1.3 None of the provisions of IGTAD apply until such provisions are made operative by a further 

Code Modification. 

2.1.4 It is noted that TPD Sections G, H and M will require modification, and the CDSP Service 

Description and UK Link Manual will require amendment, no later than the Project Nexus 

Implementation Date, to reflect the arrangements referred to in the Nexus Modifications.. 

2.2 GT Section D 

2.2.1 In GT Section D all references to an Independent Gas Transporter, IGT Code, IGTS Shipper 

and IGT Code Communication are to be disregarded; and accordingly references to Parties, 

Core Customers and Customer Classes do not include Independent Gas Transporters. 

2.2.2 Notwithstanding paragraph 2.2.1, with effect from the Implementation Date, each DSC 

Committee shall include an IGT Representative, who shall be appointed (as provided in GT 

Section D Annex D-2) by the Association of Independent Gas Transporters. 

2.3 Other provisions of the UNC 

2.3.1 In TPD Section C, until the Project Nexus Implementation Date, the CDSP has no Agency 

Functions and New TPD Section C1.13.1 shall not apply.  

2.3.2 In TPD Section E, until the Project Nexus Implementation Date: 

(a) the Agency Functions of the CDSP are (in place of those in New TPD Section 

E1.14.2(c)) calculating all values and amounts required to support Individual 

Reconciliation and Aggregate NDM Reconciliation; 

(b) the Agency Functions of the CDSP include investigating and resolving Reconciliation 

Values which have been Suppressed; and 



 

61238971.02  Page 5 

(c) the requirements (in New TPD Section E10) in respect of the AUG Expert do not 

apply. 

2.4 DSC 

2.4.1 In the Terms and Conditions and each CDSP Service Document (not including the CDSP 

Service Description), all references to an Independent Gas Transporter, IGT Code or IGTS 

Shipper are to be disregarded; and accordingly references to Parties, Customers and 

Customer Classes do not include Independent Gas Transporters. 

2.4.2 In the Budget and Change Methodology, the table below shall apply as the Charge Base 

Apportionment Table in place of the table in paragraph 3.1.1 of the Budget and Charging 

Methodology: 

No. 

 

Service Areas 

 

Customer Classes 

Shipper 

Users 

Transporters 

National Grid 

NTS 

DN Operators 

1 Manage supply point registration 100%   

2 Provide query management 90%  10% 

3 Record, submit data in compliance with 

UNC 

100%   

4 Interruption auction services in 

accordance with UNC 

  100% 

5 Metered volume and quantity 33%  67% 

6 Annual quantity, DM supply point 

capacity and offtake rate reviews 

100%   

7 NTS Capacity, LDZ Capacity, 

Commodity, Reconciliation, Ad-hoc 

adjustment and balancing invoices 

 17% 83% 

8 Credit risk management (including 

cash collection) and management of 

neutrality accounting processes 

 100%  

9 User admission and termination  50% 50% 

10 Connected system exit points   100% 

11 NExA Supply Meter Points   100% 

12 Generation of supply meter point 

reference number 

  100% 

13 Emergency contact information   100% 

14 Shipper agreed reads 100%   

15 Demand Estimation 50%  50% 

16 Provision of supply point information 

services and other services required to 

be provided under condition of the GT 

Licence 

  100% 

17 UK Link Services 50%  50% 

18 Provision of user reports and 

information 

34% 7% 59% 

19 Network operator and user relationship 

management 

50% 6% 44% 

20 Gemini system services  100%  

21 Data flows and services to Network  6% 94% 
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Operators 

3 Implementation and commencement of CDSP Modification 

3.1 Implementation of CDSP Modification 

3.1.1 Except as otherwise provided in this Document, the provisions of the UNC as modified by the 

CDSP Modification shall be effective: 

(a) on and from the Implementation Date; and 

(b) in relation to all communications or processes given or carried out under the UNC on 

and from the CDSP Implementation Date, whether the Gas Flow Day to which they 

relate is before or on or after the Implementation Date. 

3.1.2 The appointment and authority of the Transporters Agency pursuant to Old TPD Section V6.5 

is terminated with effect on and from the Implementation Date (but without prejudice to the 

validity of anything done by the Transporters Agency before the Implementation Date).  

3.2 CDSP Direct Functions 

3.2.1 The CDSP shall commence the provision of Direct Services which are Code Services, and 

the performance of all other functions of the CDSP under the UNC, on and with effect from 

the Implementation Date. 

3.2.2 On and with effect from the Implementation Date, the Transporters shall cease to carry out 

the Existing Activities under the UNC. 

3.2.3 Pursuant to paragraphs 3.2.1 and 3.2.2: 

(a) where any process (Current Process) under the UNC which is the subject of an 

Existing Activity is on-going at the start of the Implementation Date, the CDSP shall 

with effect from the Implementation Date assume responsibility for the Current 

Process; and  

(b) any Code Communication given by or to a Transporter before the Implementation 

Date in connection with a Current Process shall be treated as having been given by 

or to the CDSP. 

3.2.4 For the purposes of the UNC: 

(a) subject to paragraph (b), the Transporters are bound by and liable for anything done 

by the Transporters Agency before the Implementation Date; and 

(b) paragraph (a) does not apply in relation to any Current Process as referred to in 

paragraph 3.2.3. 

3.3 Agency Services 

3.3.1 The CDSP will, with effect on and from the Implementation Date, provide CDSP Agency 

Services in continuation of the provision of the corresponding services under the ASA. 

3.4 Compensation provisions 
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3.4.1 The Compensation Rules in the following Sections of the UNC will apply in respect of months 

up to and including the month ending on the Day before the Implementation Date and will not 

apply in respect of any subsequent month: TPD Sections G4.2, S4.6, S4.7, U7.6 and U8.6. 

3.4.2 The provisions of the UNC for reporting and payment of any amounts accruing (as provided in 

paragraph 3.4.1) pursuant to those Compensation Rules shall continue to apply following the 

Implementation Date until such amounts are paid. 

3.5 UK Link 

3.5.1 Pursuant to paragraph 3.2.1, on and with effect from the Implementation Date, subject as 

provided in new GT Section D5 in respect of UK Link Gemini: 

(a) the CDSP shall become responsible for the provision and operation of UK Link in 

accordance with the DSC; and 

(b) the Transporters shall cease to be responsible for the provision and operation of UK 

Link pursuant to Old TPD Section U1.1.1. 

3.5.2 Any rights or obligations existing and accrued (as at the Implementation Date) pursuant to Old 

TPD Section U between the Transporters and a Shipper User in relation to UK Link shall with 

effect from the Implementation Date become and take effect as rights and obligations 

between the CDSP and such Shipper User under the DSC; and accordingly the CDSP 

assumes, and the Transporters release such Shipper User from or (as the case may be) the 

Shipper User releases the Transporters from, such rights and obligations with effect from the 

Implementation Date. 

3.5.3 Where any steps are required to be taken by a Transporter or (in relation to a Transporter) the 

CDSP for the purposes of securing compliance, with effect from the Implementation Date, 

with the requirements of the UK Link Manual in respect of access to and use of UK Link, such 

Party or Parties shall take such steps by the DSC Readiness Date. 

3.5.4 Where any modification of UK Link is in progress at the Implementation Date such 

modification shall, with effect on and from the Implementation Date, be a UK Link Modification 

for the purposes of the Change Management Procedures and at the stage corresponding to 

its stage under the applicable provisions of Old TPD Section U. 

3.5.5 The Old UK Link Manual shall cease to be in force with effect from the Implementation Date 

(but without prejudice to its incorporation in the New UK Link Manual subject to and in 

accordance with paragraph 2.2 of the UK Link Manual Framework Document). 

3.6 DSC Committees 

3.6.1 The DSC Committees shall be established as soon as practicable following the CDSP 

Modification Date. 

3.6.2 It is acknowledged that the Code Administrator will have started the processes (in accordance 

with GT Annex D-2) for appointing the first Committee Representatives for each DSC 

Committee before the CDSP Modification Date, and the Code Administrator will issue a 

timetable for the purposes of the appointment of the first such representatives with effect from 

1 April 2017. 
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3.6.3 Before the Implementation Date, a DSC Committee may meet and may provide views on any 

matter put to it; but it has no power to take a decision or otherwise bind any Party unless 

expressly provided in this Document. 

3.6.4 The Contract Management Committee may establish the Credit Committee before the 

Implementation Date. 

3.6.5 For the purposes of GT Annex D-2 the initial Appointment Year shall be the period from 1 

April 2017 until and including 30 September 2018.  

4 Execution of the DSC, etc 

4.1 Requirement to execute the DSC 

4.1.1 Subject to paragraph 4.1.5, each person which, at the CDSP Modification Date, is a UNC 

Party shall execute the DSC Agreement no later than the DSC Execution Date in accordance 

with the arrangements referred to in paragraph 4.1.3. 

4.1.2 The Transporters shall procure that the CDSP executes the DSC Agreement no later than the 

DSC Execution Date. 

4.1.3 The CDSP will prepare, send to each UNC Party an explanation of, and implement 

arrangements, to be approved (for the purposes of their compliance with the CDSP Licence 

Condition) by the Transporters, for execution of the DSC Agreement by each UNC Party 

(subject to paragraph 4.1.5), which will provide for: 

(a) the verification of the correct name and address of such UNC Party; 

(b) the evidencing of the authority of the person executing on behalf of such UNC Party; 

(c) each UNC Party and the CDSP to execute one counterpart of the DSC Agreement; 

(d) the CDSP to retain the originals of each such counterpart; and 

(e) each UNC Party to be provided with a certified copy of the DSC Agreement as 

executed by the original parties to it. 

4.1.4 The CDSP may start the arrangements referred to in paragraph 4.1.3 before the CDSP 

Modification Date.  

4.1.5 The following persons shall not be required or entitled to execute the DSC Agreement: 

(a) a Party (as defined in the UNC) which, at the CDSP Modification Date, is a Trader 

User and has not applied to become a Shipper User (including, for the avoidance of 

doubt, a person satisfying the conditions set out in TPD Section V2.5.1(a), (b) or (c)); 

or 

(b) a UNC Party which, before the DSC Execution Date, has applied to withdraw as a 

UNC Party with effect earlier than the Implementation Date. 

4.1.6 Where a person becomes a UNC Party after the CDSP Modification Date and before the DSC 

Execution Date, paragraph 4.1.1 shall apply and such person shall execute the DSC 

Agreement. 
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4.1.7 Where a person becomes a UNC Party after the DSC Execution Date and before the 

Implementation Date, such person shall be required to accede to and become a Customer 

under the DSC in accordance with the applicable requirements of the UNC.  

4.1.8 The DSC Agreement shall be entered into by and between the persons who execute the DSC 

Agreement no later than the DSC Execution Date, who shall be the Original Parties; and the 

fact that a UNC Party does not execute the DSC Agreement by the DSC Execution Date shall 

not prevent the DSC Agreement from being entered into and becoming effective. 

4.2 Failure to execute the DSC 

4.2.1 If a Shipper User fails to execute the DSC Agreement by the DSC Execution Date in 

accordance with paragraph 4.1:  

(a) the failure to execute the DSC Agreement shall be treated as a User Default, and the 

User shall be a Defaulting User, for the purposes of TPD Section V4.3; and 

(b) unless otherwise directed by the Authority, each Transporter shall give a Termination 

Notice to the Shipper User in accordance with TPD Section V4.3.3 specifying the 

Implementation Date as the effective date of termination. 

4.2.2 If a UNC Party other than a User fails to execute the DSC Agreement by the DSC Execution 

Date in accordance with paragraph 4, the Transporters shall so notify the Authority and each 

other UNC Party, and shall act as directed by the Authority. 

4.3 Trader Users 

4.3.1 Each person which, at the CDSP Modification Date, is a Trader User shall execute a UK Link 

User Agreement with the CDSP in the form included in the final Modification Report for the 

CDSP Modification or such other form as the CDSP may agree. 

4.3.2 If a Trader User fails to execute a UK Link User Agreement by the Implementation Date, the 

failure to execute a UK Link Agreement shall be treated as a User Default, and the User shall 

be a Defaulting User, for the purposes of TPD Section V4.3. 

5 Transition to and commencement of DSC 

5.1 DSC Readiness 

5.1.1 Before the DSC Readiness Date the CDSP and each Customer shall comply with the 

requirements in this paragraph 5.1. 

5.1.2 The Customer shall: 

(a) provide to the CDSP details of its registered office and company registration number 

(or equivalent), and other corporate details reasonably requested by the CDSP; 

(b) provide to the CDSP address details for notices as required under the DSC Terms 

and Conditions; 

(c) nominate an Individual Contract Manager as provided in the Contract Management 

Arrangements; 
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(d) provide to the CDSP such billing details as the CDSP may reasonably require for the 

purposes of sending Invoices to the Customer; 

(e) provide to the CDSP details of the bank account to which any payments made by the 

CDSP to the Customer under the DSC are to be made;  

(f) place orders for any Specific Services required to be provided with effect from the 

Implementation Date (except to the extent provided in paragraph 5.2.3); 

(g) take the steps necessary to be in compliance with the requirements, as they will apply 

from the Implementation Date, of the Credit Policy; and 

(h) comply with any requirement under the UK Link Manual if the Customer is not already 

(pursuant to Old TPD Section U) in compliance with such requirement. 

5.1.3 The CDSP shall: 

(a) provide to the Customer address details for notices as required under the DSC Terms 

and Conditions; 

(b) nominate an Individual Contract Manager as provided in the Contract Management 

Arrangements; 

(c) assign to the Customer an unsecured credit limit in accordance with the Credit Policy; 

and 

(d) provide to the Customer details of the bank account to which the Customer is to make 

payment of Invoices. 

5.1.4 Anything done by a Shipper User in connection with UK Link in compliance with Old Section 

U shall be treated as done under and in compliance with the requirements of the DSC 

including the New UK Link Manual; and paragraph 5.1.2 does not require the Shipper User to 

do such thing again. 

5.2 Commencement of Services 

5.2.1 With effect on and from the Implementation Date: 

(a) Xoserve shall cease to provide services to the Transporters under the ASA; 

(b) Xoserve shall cease to provide services to Shipper Users under Non-Code User Pays 

Services Agreements; and 

(c) the CDSP will commence the provision of Services to Customers under the DSC. 

5.2.2 Where Xoserve is in the course of (and has not completed) providing a service to a Party or 

Parties under a Pre-DSC Agreement immediately before the Implementation Date, the CDSP 

shall continue the provision of the service (so far as the CDSP Service Description specifies 

the service as a General Service or a Specific Service, or it is an Additional Service as 

provided in paragraph 5.4) as a Service under the DSC with effect from the Implementation 

Date. 

5.2.3 Any election or decision made by a Shipper User or Transporter pursuant to a Pre-DSC 

Agreement in connection with services provided under that agreement which is in force 
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immediately before the Implementation Date shall take effect as an equivalent election or 

decision (so far as contemplated by the DSC Service Description) for the purposes of the 

Services Description with effect from the Implementation Date. 

5.3 Transitional Service Changes 

5.3.1 Where, immediately before the Implementation Date, any process under: 

(a) the Change Control Procedure in Schedule 10 of the ASA in respect of a 'Change' (as 

defined in the ASA); or 

(b) the Services Schedule Change Procedure in Schedule 2 of the Framework Contract 

of the Non-Code User Pays Agreement in respect of a 'Service Change' (as therein 

defined),  

has commenced and is not concluded (a Transitional Service Change), then with effect 

from the Implementation Date: 

(i) the relevant change shall be a Service Change (relating to a General Service 

or a Specific Service, as the case may be) for the purposes of the DSC, and 

shall be treated as having been progressed to the equivalent stage of the 

Service Change Procedures; 

(ii) in the case of General Service Change, the Change Management Committee 

shall determine the classification (as provided in paragraph 4 of the Change 

Management Procedures) of such Service Change as soon as practicable 

following the Implementation Date; and 

(iii) the Service Change shall be carried forward under and subject to the 

equivalent process under the Service Change Procedures. 

5.3.2 Paragraph 5.3.1 applies in respect of all Transitional Service Changes, but, in relation to User 

Pays Modification Proposals, or 'Service Changes' within paragraph 5.3.1(b), paragraph 6.3.3 

provides for the recovery of associated Costs accruing from the Implementation Date.  

5.3.3 If any question arises in the application of paragraph 5.3.1 the Change Management 

Committee shall decide such question in consultation with the Transporters and the CDSP. 

5.4 Additional Services 

5.4.1 Where, immediately before the Implementation Date, Xoserve is providing any service to a 

Customer under a Pre-DSC Agreement which is not specified as a General Service or a 

Specific Service in the CDSP Service Description, unless the provision of such service 

expires or is terminated with effect from the Implementation Date: 

(a) the CDSP shall continue to provide such service as an Additional Service for so long 

as was required under the Pre-DSC Agreement; and 

(b) subject to paragraph 5.4.2, the CDSP shall as soon as reasonably practicable 

prepare an Additional Services Offer and the relevant Customer shall accept such 

offer in order to record the terms of such Additional Service for the purposes of the 

DSC. 
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5.4.2 If such Additional Service is not in compliance with the requirements of the Third Party and 

Additional Services Policy: 

(a) the CDSP shall not be treated as failing to comply with such Third Party and 

Additional Services Policy by reason of the continuation of the service as provided in 

paragraph 5.4.1(a); and 

(b) at the earliest time (following the Implementation Date) at which the provision of such 

service expires or can be terminated by the CDSP without liability: 

(i) the CDSP shall cease to provide such service;  

(ii) unless the Customer has requested the CDSP to provide the Services as a 

Third Party Service, the CDSP shall submit to the Customer a revised 

Additional Services Offer which is in compliance with the Third Party and 

Additional Services Policy; and 

(iii) the further provisions of the Third Party and Additional Services Policy shall 

apply.  

5.5 Third Party Services  

5.5.1 Where immediately before the Implementation Date Xoserve is providing any service to a 

person other than a UNC Party, unless the provision of such service expires or is terminated 

with effect from the Implementation Date, the CDSP may continue to provide such service as 

a Third Party Service for so long as it is contractually obliged to. 

5.5.2 If such Third Party Service is not in compliance with the requirements of the Third Party and 

Additional Services Policy: 

(a) the CDSP shall not be treated as failing to comply with such Third Party and 

Additional Services Policy by reason of the continuation of the service as provided in 

paragraph 5.5.1; and 

(b) at the earliest time (following the Implementation Date) at which the provision of such 

service expires or can be terminated by the CDSP without liability: 

(i) the CDSP shall cease to provide such service; and 

(ii) the CDSP may agree with the relevant Third Party revised terms for such 

service which are in compliance with the Third Party and Additional Services 

Policy. 

5.6 Pre-DSC Agreements to remain in force 

5.6.1 Each Pre-DSC Agreement shall remain in force on and after the Implementation Date only to 

the extent and for so long as necessary for the satisfaction and discharge of the rights and 

obligations of the Parties to such Pre-DSC Agreement in respect of services provided up to 

the CDSP Implementation Date and thereafter shall terminate, subject to paragraph 5.6.3. 

5.6.2 The Pre-DSC Agreements are terminated under paragraph 5.6.1 and not pursuant to the 

provisions for termination contained in those Agreements (which provisions cease to have 

effect upon the Implementation Date); and subject to paragraph 5.6.3 the provisions of the 
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Pre-DSC Agreements which apply in consequence of their termination or upon their expiry 

shall not apply as a result of termination under paragraph 5.6.1.  

5.6.3 Where a Pre-DSC Agreement provides for any of its provisions to survive termination, such 

provisions shall survive termination under paragraph 5.6.1 so far as such provisions are 

applicable at such time, and except to the extent that the survival of any such provision would 

be in conflict with the DSC. 

5.7 Other requirements under CDSP Service Documents 

5.7.1 It is recognised that Xoserve generally has policies, procedures and arrangements (under the 

ASA or for internal purposes) which correspond to those which the CDSP is required to have 

in place under the Contract Management Arrangements and other CDSP Service Documents. 

5.7.2 The CDSP shall before the Implementation Date review such policies, procedures and 

arrangements; adapt them as needed to conform with the requirements of the Contract 

Management Arrangements or relevant other CDSP Service Document; consult with the 

Contract Management Committee to the extent it would do so under the Contract 

Management Arrangements or such other CSDP Service Document; and adopt such policies, 

procedures and arrangements as those in place on the Implementation Date. 

5.7.3 For the purposes of the Credit Policy, the CDSP will before the DSC Readiness Date prepare 

DSC Credit Rules, consult with the Credit Committee (if it is then formed) on such DSC Credit 

Rules and adopt such DSC Credit Rules as those to be in place on the Implementation Date 

(and which are to govern the requirements in paragraph 5.1.2(g) and 5.1.3(c)). 

5.8 DSC Terms and Conditions 

5.8.1 For the purposes of the DSC Terms and Conditions, data which: 

(a) is held by any Party immediately prior to the Implementation Date; and 

(b) would be Party Data (in relation to any Party) or Services Data if it had been sent to 

or processed by such Party under the DSC, 

shall be treated as Party Data or Services Data (as appropriate) for the purposes of Clause 7 

of the DSC Terms and Conditions. 

5.8.2 For the purposes of the DSC Terms and Conditions, information which: 

(a) was obtained by a Party from another Party pursuant to a Pre-DSC Agreement at any 

time before the Implementation Date; and 

(b) would have been obtained by such Party under the DSC if the DSC had been in force 

at the relevant time, 

shall be treated as information obtained by such Party for the purposes of Clause 9 of the 

DSC Terms and Conditions. 

5.9 DSC in force prior to Implementation Date  

5.9.1 The DSC shall be in force before the Implementation Date so far as is necessary to give 

effect to this paragraph 5 and paragraph 6. 
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6 DSC transition – financial 

6.1 General 

6.1.1 Except as provided in paragraphs 6.1.5 and 7, all Costs of the CDSP accruing on and from 

the Implementation Date will be Costs to be included in the CDSP Budget for the First CDSP 

Year (First Year Budget) (or subsequent CDSP Years) and recovered in accordance with the 

Budget and Charging Methodology. 

6.1.2 Consistent with the accruals basis of accounting for the CDSP, and with paragraph 6.1.1, 

except as provided in paragraphs 6.1.5 and 7: 

(a) Costs and revenues of Xoserve accruing before the Implementation Date are 

excluded from the First Year Budget (and from the Annual Accounts for the First 

CDSP Year by reference to which adjustments are made under the Budget and 

Charging Methodology); and 

(b) Costs and revenues of the CDSP accruing on or after the Implementation Date are 

included in the First Year Budget (and in such Annual Accounts) for the First CDSP 

Year. 

6.1.3 It is noted that the CDSP anticipates having adequate working capital as at the 

Implementation Date on the basis of the relative timing of receipt of revenues under the Pre-

DSC Agreements relating to periods prior to the Implementation Date and the payment of 

outgoings of the CDSP relating to the same periods (but not on the basis of funding by margin 

in earlier periods as referred to in paragraph 4.4.2 of the Budget and Charging Methodology).  

6.1.4 It is noted that Xoserve may (as referred to in paragraph 7(b) of the CDSP Licence Condition) 

declare and pay a distribution to its shareholders in respect of the period ending immediately 

before the Implementation Date. 

6.1.5 If the CDSP pays an amount in respect of a third party liability (being an amount for which the 

CDSP is liable to a person which is not a UNC Party, in respect of any loss or damage of or 

other liability to such person) for which the following conditions are satisfied: 

(a) the liability was directly caused by an act or omission of Xoserve occurring before the 

Implementation Date; 

(b) the amount (or part of the amount) of such liability was not accrued or provided for in 

the Annual Accounts for any period ending prior to the Implementation Date, but (if it 

had been known) should have been so accrued or provided; and 

(c) the third party has made a specific claim against the CDSP in respect of such liability 

no later than the second anniversary of the Implementation Date, 

then the amount (or part of the amount as provided in paragraph (b)) paid by the CDSP in 

respect of such liability (including any associated legal or other expenses) shall be recovered 

from the Transporters (in the proportions in which, under the ASA, they would have funded it) 

and shall be excluded from the calculation of the Core Annual Service Charge Base for the 

CDSP Year in which it is paid; provided that such amount shall be reduced by the net amount 

of any over-provision or over-accrual in respect of any other cost or liability in the Annual 

Accounts for any period prior to the Implementation Date. 
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6.1.6 The CDSP shall notify the Transporters of any claim in respect of such third party liability, and 

consult with the Transporters in respect of the defence, settlement or conduct of proceedings 

in respect of any such claim.  

6.2 First Year Budget 

6.2.1 The CDSP shall establish the First Year Budget, and the Annual Charging Statement for the 

First CDSP Year, in accordance with the Budget and Charging Methodology as if the DSC 

were already in force. 

6.2.2 Pursuant to paragraph 1.7.1, as at the DSC Execution Date, the steps then taken by the 

CDSP for the purposes of establishing the First Year Budget, and the Annual Charging 

Statement for the First CDSP Year, shall be deemed to have been taken pursuant to the 

Budget and Charging Methodology. 

6.2.3 The Statement of Planning Principles, First Year Budget and Annual Charging Statement for 

the First CDSP Year shall be prepared so as to reflect: 

(a) for the period from the Implementation Date until the Project Nexus Implementation 

Date, the provisions of the Code and the DSC as applying in that period pursuant to 

paragraph 2; and 

(b) for the period from the Project Nexus Implementation Date until the end of the First 

CDSP Year, the provisions of the Code and the DSC as applying in that period on the 

assumption that paragraph 2 has ceased to apply.  

6.2.4 A Customer may appeal the First Year Budget as set out in paragraph 4.7 of the Budget and 

Charging Methodology; and (pursuant to paragraph 1.7) any actions or failures (on the part of 

any Party) to act as required by the Budget and Charging Methodology in respect of such an 

appeal shall be deemed (from the time when the DSC comes into force) breaches of the 

DSC; provided that no Party shall be considered in such breach as a result of the Authority 

declining to hear such appeal.  

6.3 Investment Costs 

6.3.1 Under the ASA, the Transporters will fund investment costs of Xoserve which accrue prior to 

the Implementation Date, subject to paragraph 6.4.3. 

6.3.2 Subject to paragraph 7, Investment Costs (including Change Costs in respect of Transitional 

Service Changes as referred to in paragraph 5.3.1) accruing on and from the Implementation 

Date will be included in the First Year Budget and (subject to paragraph 6.3.3) will be 

recovered by Change Charges and Infrastructure Charges in accordance with the Budget and 

Charging Methodology. 

6.3.3 In relation to any Transitional Service Change which is in respect of a User Pays Modification 

Proposal or a 'Service Change' within paragraph 5.3.1(b): 

(a) the Change Costs accruing on and after the Implementation Date in respect of such 

Transitional Service Change shall be recovered by the CDSP from the relevant 

Shipper Users (as Customers) by Specific Service Change Charges determined on 

the same basis as: 

(i) the applicable User Pays Charge (applied on the basis of direct charging by 

the CDSP rather than by the Transporters); or 
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(ii) in a case within paragraph 5.3.1(b), the development and implementation 

funding was or was to be provided or committed; and 

(b) the CDSP shall as soon as practicable following the Implementation Date prepare a 

version of the Specific Service Change Charges Annex setting out each such 

charging basis.  

6.4 Financial close-out of existing arrangements 

6.4.1 The provisions of the ASA will govern (and remain in place to govern) the financial settlement 

as between Xoserve and the Transporters in respect of costs and charges of the CDSP (other 

than as provided in paragraph 6.4.3) accruing in respect of the period up to (but not including) 

the Implementation Date, including the rebate of any over-charge or recovery of any under-

charge on the basis of the Annual Accounts for the year ending immediately before the 

Implementation Date. 

6.4.2 The provisions of the Non-Code User Pays Services Agreements will govern (and remain in 

place to govern) the financial settlement as between Xoserve and each Shipper User of 

charges under those Agreements in respect of the period up to (but not including) the 

Implementation Date. 

6.4.3 In relation to any 'Change' (as defined in the ASA) related to a User Pays Code Modification 

Proposal (whether a Transitional Service Change or a Change which has been completed), 

where: 

(a) the Transporters have funded or will (pursuant to paragraph 6.4.1) fund costs of 

Xoserve accruing before the Implementation Date; and 

(b) the Transporters have not (as at the Implementation Date) recovered such amounts 

by charges to Shipper Users, 

the Old provisions of the User Pays Charging Statement and the UNC shall govern (and 

remain in place to govern) the recovery of such amounts from Shipper Users by the 

Transporters, and the time at which such charges are determined and invoiced. 

6.4.4 The activities under paragraphs 6.4.1, 6.4.2 and 6.4.3 are treated as taking place under the 

ASA, Non-Code User Pays Services Agreements and UNC (as appropriate) and are outside 

of the scope of authority of any DSC Committee.  

7 Nexus 

7.1 General 

7.1.1 This paragraph 7 applies separately: 

(a) in respect of the modifications of the Code made by Modifications 0432, 0434 (except 

as provided in paragraph (b)) and 0440 (the Main Nexus Modifications); and 

(b) in respect of the modifications of the Code to introduce TPD Section E6.7 and M4.3 

made by Modification 0434 (the RAASP Nexus Modification). 

7.1.2 For the purposes of this paragraph 7, Relevant Nexus Date means: 
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(a) in relation to the Main Nexus Modifications, the Project Nexus Implementation Date; 

and 

(b) in relation to the RAASP Nexus Modification, the date specified in paragraph 23.1 of 

Part IIC of the Transition Document (as modified pursuant to Modification 0573). 

7.1.3 For the purposes of this paragraph 7, in relation to the Main Nexus Modifications and the 

RAASP Nexus Modification separately (each, Relevant Nexus Modifications): 

(a) Relevant Nexus Costs means: 

(i) Nexus Costs accruing in the period from the Implementation Date to the 

Relevant Nexus Date; 

(ii) Nexus Costs accruing in the Relevant Period commencing on the Relevant 

Nexus Date; and 

(iii) Nexus Costs incurred for the purposes of remedying Nexus Defects identified 

no later than the end of the Relevant Period commencing on the Relevant 

Nexus Date; 

(b) Nexus Costs means Costs incurred by the CDSP in implementing (including 

building, testing and commissioning) the Relevant Nexus Systems, including 'post-

implementation support' following the Relevant Nexus Date, and including the remedy 

of any Nexus Defect (identified as provided in paragraph (a)(iii)), net of any amounts 

which are paid (as damages, liquidated damages, rebates or other compensation) to 

the CDSP by any contractor or vendor in respect of the Nexus Defect; 

(c) Relevant Nexus Systems means those parts of UK Link which are or are to be 

modified so that UK Link supports the provisions of the Code as modified by: 

(i) the Main Nexus Modifications; or (as the case may be) 

(ii) the RAASP Nexus Modification, 

and a reference to Relevant Nexus Systems is to those parts of UK Link, as so 

modified or to be modified, and excludes: 

(iii) any other part of UK Link; and 

(iv) the effect of any other Modification (whether implemented before or after the 

Relevant Nexus Date); 

(d) Relevant Period means: 

(i) except as provided in paragraph (ii), a period of 3 months; and 

(ii) in relation to the Relevant Nexus Systems to the extent they are part of UK 

Link Gemini, a period of 2 weeks;  

(e) Nexus Defect means a defect in the operation (following the Relevant Nexus Date) 

of the Relevant Nexus Systems such that the functionality or capability of the 

Relevant Nexus Systems is not in conformity with the Relevant Nexus Modifications 

and the Relevant Nexus BRDs, but excluding any such defect which constitutes or 
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results from a failure of a Customer other than a Transporter to comply with any 

requirement in the Code or the UK Link Manual or the Relevant Nexus BRDs, or a 

failure of any such Customer’s own systems; and 

(f) Relevant Nexus BRDs means the documents entitled ‘Business Requirements 

Definitions’ or (as case may be) ‘Business Requirements Principles’ relating to the 

Relevant Nexus Modifications (in each case being the most recent update of such 

document prior to the CDSP Modification Date) as published on the website of the 

Code Administrator. 

7.2 Transporters to bear Relevant Nexus Costs 

7.2.1 It is agreed that Relevant Nexus Costs shall be recovered from the Transporters only and not 

from Shipper Users or Independent Gas Transporters. 

7.2.2 Relevant Nexus Costs will be included as Change Costs in the CDSP Budget and Annual 

Accounts for the relevant CDSP Year, but the Budget and Charging Methodology shall be 

varied so that: 

(a) such Costs are not taken into account in calculating the Annual Class Change 

Charge Base for any Customer Class, or any Customer's Change Charge, for a 

CDSP Year; and 

(b) such Costs are recovered by separate charges to Transporters in accordance with 

paragraph 7.2.3. 

7.2.3 Such Costs will be charged to the Transporters in the proportions in which the Transporters 

have funded the development of the Relevant Nexus Systems up to the Implementation Date 

in accordance with the ASA. 

7.2.4 For the purposes of the Change Management Procedures, the Service Changes made to 

implement the Relevant Nexus Modifications shall be deemed to be Restricted Class 

Changes for which the Relevant Customer Classes are the Transporters. 

7.3 Identifying Relevant Nexus Costs 

7.3.1 Relevant Nexus Costs shall be identified in accordance with the Cost Allocation Methodology 

referred to in the Budget and Charging Methodology. 

7.3.2 The CDSP shall monitor and record Relevant Nexus Costs separately from other Costs, and 

shall include details of such Costs in the Monthly Contract Management Report for each 

Month in which such Costs are incurred. 

7.4 Identifying Nexus Defects 

7.4.1 The CDSP shall monitor the operation of the Relevant Nexus Systems during the Relevant 

Period and record all Nexus Defects identified within the Relevant Period, including any 

matter which any Party considers a Nexus Defect and notifies to the CDSP as such within the 

Relevant Period. 

7.4.2 If a dispute arises as to whether a given matter constitutes a Nexus Defect, and such dispute 

is not resolved by discussion between the CDSP, Transporters and relevant Customer(s), 

such dispute shall be resolved by expert determination under the DSC, for the purposes of 
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which the Transporters, the relevant Customer(s) and the CDSP shall all be parties to the 

dispute. 

8 CSS Bid Group and DCC Contract 

8.1 Establishment and function 

8.1.1 In connection with the activities of the CDSP relating to the submission of a bid by the CDSP 

in response to the Data Communication Company's ("DCC") procurement of services for 

establishing a central switching service ("CSS Procurement") a working group ("CSS Bid 

Group") shall be established (which shall not be a Network Code Sub-committee or a DSC 

Committee). 

8.1.2 The only function of the CSS Bid Group shall be to assist the CDSP in developing the  

CDSP's bid to the DCC in response to the CSS Procurement, exercising the functions in 

paragraph 8.5 and in advising on any subsequent negotiations with the DCC (but not to the 

extent of participating in any negotiations between the CDSP and the DCC).  

8.1.3 The CSS Bid Group shall be autonomous, and the UNC Committee and the DSC Committees 

have no power to: 

(a) overrule a decision of the CSS Bid Group; 

(b) require the CSS Bid Group to disclose details of the CDSP's bid to, or negotiations 

with, the DCC. 

8.1.4 The CSS Bid Group cannot authorise the CDSP to do anything which is within the scope of 

the powers of the DSC Committees. 

8.1.5 The CSS Bid Group shall be established until such time as the DCC advises the CDSP the 

CDSP's bid has not been successful, or where the CDSP's bid is successful, the CDSP and 

the DCC agree the terms on which the CDSP will provide services to the DCC. 

8.2 Constitution 

8.2.1 The CCS Bid Group shall comprise of representatives of Shipper Users and not of any other 

Customer Class ("CSS Group Representatives"). 

8.2.2 Each Shipper User shall be entitled to nominate one CSS Group Representative (who shall 

be an employee of the Shipper User, and not a contractor, third party consultant or other 

professional adviser) by written notice to the CSS Group Secretary. 

8.2.3 Each meeting of the CSS Bid Group shall be chaired by a representative of the CDSP ("CSS 

Group Chairperson"), and such person shall nominate (and may from time to time remove 

and replace) a person (being a CDSP representative) as secretary ("CSS Group Secretary") 

for the CSS Bid Group. 

8.2.4 A CSS Group Representative may be a Committee Representative on a DSC Committee. 

8.3 Decisions 

8.3.1 It is expected decisions of the CSS Bid Group will generally be consensual, and the CSS 

Group Chairperson may, in respect of any matter to be decided, invite a CSS Group 

Representative who objects to indicate his or her objection, on the basis that (in the absence 
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of any such objection) the matter shall be treated as decided by the unanimous approval of all 

CSS Group Representatives present at the relevant meeting at which the matter was decided. 

8.3.2 Decisions of the CSS Bid Group shall not be binding on the CDSP. 

8.4 Proceedings of the CSS Bid Group 

8.4.1 In respect of meetings of the CSS Bid Group: 

(a) the CSS Group Secretary may convene meetings on reasonable notice to the CSS 

Group Representatives; 

(b) meetings may take place by way of telephone, video link or by other interactive 

means of communication; 

(c) the CDSP is entitled and required to attend (by one or more representative) each 

meeting of the CSS Bid Group; and only representatives of the CDSP and CSS 

Group Representatives may attend meetings; 

(d) a meeting will be quorate where two (2) CSS Group Representatives are in  

attendance; 

(e) decisions of the CSS Bid Group may be made by way of written resolution signed by 

a quorum of CSS Group Representatives; 

(f) the CSS Group Secretary shall maintain minutes of meetings of the CSS Bid Group, 

but shall not be required to publish the minutes; and 

(g) a CSS Group Representative shall not be entitled to appoint an alternate.  

8.4.2 A CSS Group Representative shall be required to enter into a confidentiality undertaking with 

the CDSP (on such terms as the CDSP may require) for the purposes of treating: 

(a) information made available by the CDSP to the CSS Bid Group in relation to the CSS 

Procurement; 

(b) the terms of the CDSP's bid to, and negotiations with, the DCC   

as confidential information.  

8.4.3 Until such time as a CSS Group Representative has provided such an undertaking to the CSS 

Group Secretary the CSS Group Representative shall not be entitled to attend a meeting of 

the CSS Bid Group.  

8.4.4 The CCS Bid Group shall have no power to bind a Party, and no decision of the CSS Bid 

Group shall be effective to modify any provision of the DSC or the application thereof. 

8.4.5 No Party shall be required to provide to the CSS Bid Group any information which such  

person is not willing to give. 

8.4.6 In discussing any matter with, or making representations to, a DSC Committee, the CDSP shall be 

entitled to make the DSC Committee aware of (where relevant) the CSS Bid Group's views and 

opinions on the matter in question. 
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8.5 DCC Contract 

8.5.1 Notwithstanding any contrary foregoing provision of this paragraph 8: 

(a) where the CDSP's final bid to the DCC is successful the CDSP shall seek the 

approval of the CSS Bid Group to the material terms of any agreement to be entered 

into by the CDSP and the DCC in respect of the CDSP providing services to the 

DCC; 

(b) the CSS Bid Group has the power (on behalf of Shipper Users) to approve and 

authorise the CDSP entering into such agreement; and 

(c) the CSS Bid Group shall make its decision as soon as practicable following the 

CDSP's request for its approval. 

8.5.2 The DCC Contract shall be the agreement so entered into by the CDSP with the approval of 

the CSS Bid Group (as such agreement may subsequently be amended in accordance with 

its terms). 

8.5.3 Notwithstanding any contrary foregoing provision of this paragraph 8, following the CDSP 

entering into the DCC Contract (and until and unless revised governance arrangements are 

established by a further Modification): 

(a) the CSS Bid Group shall remain in place; 

(b) where the CDSP has any choice or discretion under the DCC Contract, which would 

(in the CDSP's reasonable opinion) materially affect the interests of Shipper Users 

pursuant to the Budget and Charging Methodology the CDSP shall consult the CSS 

Bid Group before making such choice or exercising such discretion; 

(c) the CDSP may (if it wishes) consult the CSS Bid Group on any other matter arising in 

connection with the DCC Contract; and 

(d) the functions and powers of the CSS Bid Group shall be to act as provided in this 

paragraph 8.5.3.  

8.6 CDSP Budget 

8.6.1 When the CDSP enters into the DCC Contract, for any CDSP Year in which the CDSP will 

incur costs pursuant to the DCC Contract and for which a CDSP Budget has been 

established: 

(a) the Statement of Planning Principles and the CDSP Budget or prevailing draft CDSP 

Budget will be amended to reflect the modified provisions of the Budget and Charging 

Methodology and the terms of the DCC Contract; 

(b) such amendment shall be a Budget Amendment and paragraphs 4.9.2(c) and (d) and 

4.10 of the Budget and Charging Methodology shall apply (disregarding references to 

'financial deficit'). 

8.6.2 For a CDSP Year for which the CDSP Budget process has started but is not complete, the 

CDSP will amend the prevailing draft CDSP Budget and add a further step to the process as 

provided in paragraph 4.7.4 of the Budget and Charging Methodology. 
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8.6.3 The CDSP may, before it is awarded the DCC Contract, prepare (on an estimated basis) and 

provide a provisional version of a CDSP Budget which would apply if it enters into the DCC 

Contract, for information only. 

8.7 CSS Procurement 

8.7.1 Where following implementation of the Modification ("relevant Modification") which gives 

effect to this paragraph 8.7 the DCC advises the CDSP that the CDSP's bid in response to 

the CSS Procurement has not been successful, each of the changes to the provisions of each 

of TPD Section GT D, the CDSP Service Description, the Budget and Charging Methodology 

and this Document (other than this paragraph 8.7) made by the relevant Modification shall 

cease to apply and shall have no further effect. 

 


